Ross County Board of Commissioners

Addendum #1 — 2 Changes
Date: May 21, 2026

Re: Various County and Township Road
Repairs (Paving, Milling and Pavement Marking)
in Ross County, Ohio

Change No. 1: Items originally identified as Item 642 on the original “Pavement
Marking Quantities” pages (2 ea.) are meant to be Item 648. This is also known as
Spray Thermo. Please see the corrected pages included with this addendum.

Change No. 2: The above project opening of bids is now rescheduled for Monday
june 08, 2026 at 9:30 a.m. Opening remains at the Commissioner’s office.

This addendum shall be signed, dated, and included with the Contractors bid
package.

Reviewed and accepted:

Contractor By (signature) Title Date

Addendum prepared by:

o 12 (B

Charles R. Ortman, Ross County Engineer




C-29

C-280

C-54

C-41A

Pavement Marking Quantities

Contract 2

The estimated gquantities for length

represent the actual length of pavement
marking applied (Solid Line Equivalent).

Austin Road

Item 648
Item 648
Item 644

Center Line, Type 1
Edge Line, 4 inch, Type 1
Stop Line

Kingston-Adelphi Road

Item 648
Item 648
item 644

Lower Twin Road

Item 648
Item 644

Rapid Forge Road

Item 648
Item 648

Rapid Forge Road

[tem 648
ltem 648
ltem 644
Item 644

Center Line, Type 1
Edge Line, 4 inch, Type 1
Stop Line

Center Line, Type 1
Stop Line

Center Line, Type 1
Edge Line, 4 inch, Type 1

Center Line, Type 1

Edge Line, 4 inch, Type 1
Stop Line

Railroad Symbol Marking

2026

1.838 Mile
1.858 Mile
40 Foot

455 Mile
7.488 Mile
40 Foot

3.842 Mile
20 Foot

12593 Mile
13.322 Mile

0.603 Mile
0.612 Mile
40 Foot

2 Each

5/20/2026



TOTALS

ltem 648
item 648
Item 644
ltem 644

Center Line, Type 1 23.426

Edge Line, 4 inch, Type 1 23.280

Stop Line 140

Railroad Symbol Marking 2
2

Mile
Mile
Foot
Each

5/20/2026



